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December 22, 2005 
 
 
REQUEST FOR QUALIFICATIONS 
 
 
 
TO: DESIGN-BUILD TEAMS 
 
FROM: Tim Mason, Administrator 
 
SUBJECT: DPW PROJECT NO. 06212 
 Press Box/Sky Suites Addition 
 Boise State University 
 Boise, Idaho 
 
Submittals will be received at the Division of Public Works, 502 N. 4th Street, P.O BOX 83720 
Boise, ID 83720-0072, until January 24, 2006 at 5:00 p.m., for furnishing design-build services 
to the State of Idaho. 
 
An informational meeting will be held at the Football Center at Boise State University on 
January 11, 2006 at 1:30 p.m. to clarify and answer questions regarding this RFQ and project.  
Athletic Staff will be present to answer questions regarding this RFQ and project. The existing 
stadium will be open for viewing following the question/answer period.  Other questions that 
arise as a result of this Request for Qualifications should be addressed to: 
 
 Barry Miller, Project Manager 
 Division of Public Works 
 502 N. 4th St. 
 P O Box 83720 
 Boise ID 83720-0072 
 (208) 332-1916 
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Program clarification and additional data may be requested by appointment only, with Mr. Larry 
Blake, Director of Facilities Planning & Design, Boise State University, telephone no. (208) 426-
4133.  Contacting any of the Athletic Department Staff or Coaches will be grounds for rejection 
of the party’s submittal.  Attendance at the informational meeting is strongly encouraged in order 
that all questions can be answered in an efficient manner. 
 
A conceptual study for this project was previously completed for the purpose of establishing the 
budget and marketing, and is not in any means meant to represent the final design.  The 
conceptual study completed by Ellerbe Becket is available for viewing at 
http://www.broncosports.com/pdfs/iae_lux3.pdf
 
The project will be funded by Boise State University.  The Division of Public Works will 
administer the project according to the terms and conditions of the award and State laws and 
guidelines.  The Design-Build Team will receive general instructions through the State.  A 
Project Manager of the Division of Public Works will be assigned to serve as project manager 
and liaison between the Department of Administration, the Agency, and the Design-Build Team 
during the Design Phase and a Field Representative of the Division of Public Works will be 
assigned to serve during the construction phase. 
 
 DESCRIPTION OF PROJECT 
 
The proposed Press Box / Sky Suite Addition to Bronco Stadium will be another step in Boise 
State University’s Initiative for Athletic Excellence.  The planned three story addition will offer 
top quality facilities for national and local media, donors and invited guests.  It is anticipated that 
this facility will be leased throughout the year for special occasions including conferences, 
receptions, dances, and weddings.  The proposed addition will include elegantly designed and 
finished amenities, which are anticipated to include the following: 
 
Press box space for the print media 
Radio/TV announcer booths 
Press workroom 
Agri Beef Stadium Club Room (seating for approx. 500) 
Club seats (600 to 700) 
Outdoor terraces 
Sky Suites (minimum 31) 
VIP Suite 
Visiting Athletic Director Suite 
Coaches Booths (both BSU and Visiting Team) 
Event Booth (announcer, scoreboard, security) 
Food Service operations 
Ground floor lobby/vertical transportation, Bronco Store, Ticket Operations Office 
Entry Plaza and parking reconfiguration 
Provisions for TV broadcast trucks and food service deliveries. 
 
 REQUIRED SERVICES 
 
The State is requesting submittals for complete design and construction services. 
 
The Design-Build Team will be responsible for the Design Phase (Program/Pre-Design, 
Schematic Design, Design Development) with cost estimates at each phase and Construction 
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Phase (Construction Documents, Construction).  The State Board of Education has currently 
authorized work through Design Development.  All work shall be in accordance with Boise State 
University Design Guidelines and Construction Specification Guidelines dated March 2005. 
 
A total project budget range of $32 to 44 million has been established to include fees, 
construction, contingencies and tests.  A complete construction cost estimate will be required at 
the conclusion of the Design Development phase for final funding approval by the State Board 
of Education.  This estimate when approved will become the Maximum Contract Price. 
 
A project manual and finish board will be required at the completion of the Design Phase.  The 
project manual shall include product, equipment and fixture cut sheets.  The finish board shall 
include materials/samples for all interior and exterior finishes. 
 
A relatively complete construction schedule and schedule of values will be required at the 
completion of the Design Phase and must be kept up to date throughout the construction phase. 
 The existing stadium must be kept operational throughout the project with periodic closures by 
prior approval only. 
 
 
The Design-Build Team shall make a minimum of one (1) presentation to the Permanent 
Building Fund Advisory Council and shall keep in mind that during both phases of work, code 
compliance, energy efficiency, and building maintenance concerns should be incorporated into 
the project. 
 
The Design-Build Team will be required to meet monthly with the Project Manager and/or Field 
Representative for the purpose of providing a verbal report regarding the previous month's 
progress.  Such monthly meetings will show funds expended in the completion of the project 
and specific accomplishments related to the completion of the project. 
 
The Design-Build Team shall produce the following major written products for review by the 
State and/or Permanent Building Fund Advisory Council (PBFAC). 
 
1. A written Program/Pre-Design statement to the Division of Public Works and Agency at 

the conclusion of Programming. 
 
2. A preliminary report to the Division of Public Works and the Agency after the Schematic 

Design phase has been completed. 
 
3. A Design Report and update to the Owner, Agency and the PBFAC, after Design 

Development phase has been completed, to include complete material/color board, 
product, fixture and equipment cut sheets, recommended construction schedule and a 
final schedule of values. 

 
4. A final report at the conclusion of the Construction Phase to the Owner, Agency to 

include complete as-built documents and electronic files, O&M Manuals and training 
video/DVD. 

 
 QUALIFICATION STATEMENT CONTENT 
 

A. Basic Qualifications:  Provide basic data (both Architect and Contractor if separate 
firms), relative to firm's size, history, personnel, special expertise and general credits. 
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Individual resumes, awards, associations, etc., may be included. Office brochures may 
be submitted separately as supplemental data. 

 
Include contact information (Name, address, phone number, email address) for a single 
entity that will be the point of contact during the selection process. 

 
 The Division of Public Works reserves the right to investigate and confirm the 

candidate’s financial responsibility.  This may include financial statements, bank 
references and interviews with past consultants, employees and creditors.  Unfavorable 
responses to these investigations are grounds for rejection of proposal. 

 
B. Specific Qualifications:  List the team (Contractor, Architect, Civil Engineer, 

Mechanical Engineer, Electrical Engineer and Structural Engineer, etc.) expected to 
accomplish this project.  Describe who will perform the various tasks, the amount of their 
involvement and responsibilities, and give their qualifications.  Provide a list of at least 
five (5) projects, with brief descriptions, which show ability to complete projects of this 
scope. 

 
C. Approach to Project:  Include a statement of your team’s approach to this specific 

project, including design philosophy, understanding of program, alternative concepts and 
methods for consideration, as well as concepts for construction staging.  Limit to five 
pages. 

 
D. Past Performance:  Submit reference letters from prior clients or client representatives. 

Letters from projects listed in item B are preferable.  In addition, past performance 
comments may be obtained from DPW and Agency staff.  Make specific reference to 
past performance of the “Team”. 

 
E. Examples of Work:  Renderings, photographs, preliminary drawings, may be submitted 

as examples of your work.  For Contractors and/or Architects who have done work for 
the Division of Public Works in the past three years, a reference to the project or projects 
will be sufficient in lieu of examples.  Include specific information regarding work 
completed as a “Team”. 

 
F. Special Requirements:  Provide information regarding specific involvement with this 

project or a special expertise in this type of project.  Examples are: design of original 
building or phase, preliminary studies or programming of this project, special training or 
experience in this type of building, work on the BSU campus. 

 
G. Format:  To assist evaluation it is desirable to format the proposal similar to the 

headings listed above.  The submittals should be clear and to the point.  Emphasis 
should be placed on specific qualifications of the people to actually perform the project 
and the approach to designing and building this specific project.  Performance of this 
“Team” on past projects with the State of Idaho and other clients is a highly important 
factor 

 
 
Submit five (5) copies of the submittal. 
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 EVALUATION 
 
An evaluation committee consisting of persons from the Division of Public Works, Agency and 
an independent architect/engineer/contractor will rank the submittals, and at least three (3), but 
not more than five (5) teams may be selected for personal interviews. 
 
After interviewing the selected design-build teams, the evaluation committee will re-rank the 
teams to determine the final point score.  There will be no Request for Proposals (RFP) phase. 
 
 AWARD 
 
Based on the results of the submittals and review of previous projects awarded to each firm, the 
Division of Public Works will recommend a course of action to the PBFAC at their next recent 
meeting.  If recommended, the Division of Public Works, Department of Administration in 
accordance with prescribed procedures, will issue a notice of intent to negotiate. 
 
 
 
 
 PROPOSED DATES: 
 
 Informational Meeting January 11, 2006 
 Receive Submittal January 24, 2006 
 Oral Interviews February 21, 2006 
 Review by PBFAC March 7, 2006 
 Negotiate Contract March 2006 
 Design presentation November 2006 
 Substantial Completion July 2008 
 
 SELECTION 
 
The State will attempt to select a firm at the next scheduled Permanent Building Fund Advisory 
Council meeting.  Upon selection of a firm, the State will issue a letter of intent.  However, final 
award is contingent upon the successful negotiation of an Agreement. 
 
The contents of the submittal may be used in a legal contract or agreement.  Candidates should 
be aware that methods and procedures proposed could become contractual obligations.  The 
successful firm will be required to sign an agreement including the State’s standard terms, 
including a requirement to carry and maintain a minimum of $3,000,000 professional liability 
insurance coverage, except in special circumstances. 
 
The State reserves the right to reject any or all submittals received as a result of this request.  
 
The State may also negotiate separately with any source in any manner necessary to serve the 
best interests of the State of Idaho.  Awards will be made on the basis of submittals resulting 
from this request and subsequent interviews.  Design-Build Teams must have design 
professionals licensed by the State of Idaho and the constructors must have an Idaho Public 
Works Contractor’s License to submit on this project. 
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